



**American Samoa Power Authority**

P.O. Box PPB  
Pago Pago, American Samoa 96799  
Telephone: (684) 699-3057  
Email: [bids@aspower.com](mailto:bids@aspower.com)  
Website: [www.aspower.com](http://www.aspower.com)



ISSUANCE DATE: **October 20, 2020**  
RFQ NO.: **RFP No. ASPA20.044 Pavaiai to Futiga ACP Replacement**  
SUBJECT: **Addendum No. 4**

The American Samoa Power Authority hereby issues Addendum No. 4 to amend Request for Proposals (RFP) requirements. This addendum is issued pursuant to the conditions of the RFP documents and is hereby made part of the RFP. The addendum serves to clarify, revise, and supersede information contained in the RFP. The Offeror must acknowledge receipt of this addendum in the appropriate space provided in the Addendum Form. Failure to do so may subject the Offeror to disqualification.

- 1. All Additional Questions & Answers (Q&A) are found on the second page of this Addendum.**
- 2. A Proposed Pavaiai to Futiga Water Line Layout is attached separately on the ASPA website.**

Should you have any questions or need clarification, please call me at (684) 699-3057 or [procurement@aspower.com](mailto:procurement@aspower.com).

Sincerely,

**Renee Leotele Togafau Mata'utia**  
Procurement Manager

Please sign and date below to acknowledge receiving Addendum 4. You may return this document via email at [bids@aspower.com](mailto:bids@aspower.com) or [procurement@aspower.com](mailto:procurement@aspower.com), or the ASPA Procurement Office.

---

**ACKNOWLEDGEMENT OF RECEIVING ADDENDUM 4**

Received by \_\_\_\_\_, this \_\_\_\_\_ day of \_\_\_\_\_ 2020.  
Company \_\_\_\_\_ Title \_\_\_\_\_  
Fax No. \_\_\_\_\_ Email Address \_\_\_\_\_

**ASP20.044 PAVA to FUTIGA ACP REPLACEMENT**

No.	Question	Answer:
1	Page 10, detail 2 - Please provide thickness or a section detail of fence tie beam.	Typ. Tie-beam section 8"T x 12"D w/ 4-#4 Continuous Bar, Stirrups refer to Detail #2 page 10
2	Page 12, Please confirm the height of the fence 6' or 8'. It is not clear in the drawing.	use 6 feet high
3	Please confirm that all electromechanical equipment and fittings will be supplied and to be installed by ASPA.	All materials will supplied & installed by Contractor
4	We request a 3 (three) week extension to the tender period from 16th October 2020 to 6th November 2020	Approved
5	According to specification section 01 60 00 - ASPA shall issue FOC (free of charge) materials as per the Owner Furnished Products schedule. However in the contract under section XXXIV it states that no materials will be furnished by ASPA. Please confirm how ASPA shall deal with owner supplied materials?	ASPA will furnished materials listed in the specifications except Item #1.1 to 1.12, 10" PVC0.
6	Please confirm retention percentage. Under contract and payment term it is 20% and under the Attachment H - Performance & payment bond instructions, Tier 2 it is 10%, Please confirm which is correct?	20%, not 10%
7	Would the Client be willing to accept a bond in lieu cash retentions?	No
8	Please confirm defects liability period.	12 months following completion
9	Would the Client be willing to consider an alternate construction period, or is there a Client constraint on the completion date?	TARGET COMPLETION DATE SEPT. 2021, considering no work on holidays and weekend.
10	Confirm ASPA Crew Overtime work	Construction program must not include any OT work, ASPA Crew will be available 7:30am to 4:00pm. All ASPA crew OT will be invoiced to Contractor, Standard ASPA Personnel Rate will be issued upon NTP
11	Please confirm bid form item 9 - Interconnections. Is this item for Well 177, 178 & Canco hill? We can't see 8 no's as detailed in the bid form.	Yes it is for Well 177, 178, Canco Hill & other typical interconnection needed to connect existing 6" line and larger
12	Please provide detailed drawings & extent for the Lateral line.	Refer to Proposed Pavaiai to Futiga Water line Layout
13	Asbestos removal - Drawing no 6 states that Contractor to remove disturb AC pipes & all unbroken AC pipes shall be abandoned in place, however in the specs section 2 82 00 states that contractor is not allowed to relocate & deliver AC pipes. Please confirm how to proceed with damaged Asbestos pipes?	All AC Pipe to be abandoned in-place
14	Are you able to clarify the number of Addendums issued to date, currently the online system does not seem to match with what we have received via email	Refer to Addendum #3
15	Are you able to confirm what materials ASPA will provide for the Canco Hill Booster Station works. Does the contractor need to price for the pipework, meters, pump and electrical equipment?	Refer to Item#3 of this RFI
16	Currently there have been a number of Bid forms issued, our suggestion would be to simplify this to using the Bid Form issued on line via Addendum #1 "Revised 2020-09-25". If this replaces those issued as Option 1 and Option 2 it would cover both of the additional bills but needs the following amendment: Adjust item 5.1 to 2360 LF. This maintains the total 8" pipe at 9360 LF	Refer to Item#14 of this RFI
17	Are you able to clarify the Bid Bond Requirements now that there are 2 bid forms?  We assume that there will only be 1 Bid bond required and the value will be for the highest option. i.e the bid bond doesn't need to cover the combined value of both options?	Yes, bond should be for the value of the highest quoted option
18	Provide ASPA's Rate for Meter relocation	Contractor to get its own quotation from ASPA Construction Manager, Raynell Krishna : raynel@aspower.com