



American Samoa Power Authority

P.O. Box PPB
Pago Pago, American Samoa 96799
Telephone: (684) 699-3057
Email: bids@aspower.com
Website: www.aspower.com



ISSUANCE DATE: **September 25, 2020**
RFQ NO.: **RFP No. ASPA20.044 Pavaiai to Futiga ACP Replacement**
SUBJECT: **Addendum No. 1**

The American Samoa Power Authority hereby issues Addendum No. 1 to amend Request for Proposals (RFP) requirements. This addendum is issued pursuant to the conditions of the RFP documents and is hereby made part of the RFP. The addendum serves to clarify, revise, and supersede information contained in the RFP. The Offeror must acknowledge receipt of this addendum in the appropriate space provided in the Addendum Form. Failure to do so may subject the Offeror to disqualification.

- 1. **The Bid Form for this tender has been revised and is included at the end of this document. Please disregard all previous versions and use the Bid Form stamped with "REVISED 2020-09-25" at the top right hand corner of the document.**

Offerors who fail to use this revised bid form will be deemed non-responsive and not considered any further.

Should you have any questions or need clarification, please call me at (684) 699-3057 or procurement@aspower.com.

Sincerely

Renee Leotele Togafau Mata'utia
Procurement Manager

Please sign and date below to acknowledge receiving Addendum 1. You may return this document via email at bids@aspower.com or procurement@aspower.com, or the ASPA Procurement Office.

ACKNOWLEDGEMENT OF RECEIVING ADDENDUM 1

Received by _____, this _____ day of _____ 2020.
Company _____ Title _____
Fax No. _____ Email Address _____

**ATTACHMENT J
ITEMIZED PROPOSAL FORM**

The undersigned, in compliance with this Request for proposal for the construction of the project "**Pavaiai to Futiga AC Pipe Replacement Project**" having examined the Contract Documents, the site of the proposed Work and being familiar with all the conditions surrounding construction of the proposed project, having conducted all inquiries, tests and investigations deemed necessary and proper; hereby proposes to furnish all labor, permits, material, machinery, tools, supplies, equipment and incidentals, and to perform all Work required for construction of the project in strict accordance with the General Conditions, General requirements, Technical provisions, Specifications, Design and Construction Plans, Scope of Works within the time indicated for the following prices of:

ITEM NO.	SCOPE OF WORK	REF.	Estimated QTY	UOM	Unit Cost	Extended Price
1	MOBILIZATION & DEMOBILIZATION (5% MAX)	sec. 2	1	LS		
2	TEMPORARY FACILITIES AND CONTROLS	sec. 3	1	LS		
3	POTHOLING	sec. 4	1	LS		
4	Distribution Mains Only					
4.1	8" WATERMAIN	sec. 5	7000	LF		
5	Transmission & Distribution Mains (additive item only)					
5.1	8" WATERMAIN	sec. 5	9360	LF		
5.2	6" WATERMAIN	sec. 5	11440	LF		
6	FIRE HYDRANT ASSEMBLY	sec. 6	25	EA		
7	ARV ASSEMBLY	sec. 7	7	EA		
8	PRV - INLINE METER ASSEMBLY	sec. 8	2	EA		
9	TIE-IN	sec. 9	2	EA		
10	INTERCONNECTION	sec. 10	8	EA		
11	UTILITY CROSSING	sec. 11	8	EA		
12	SERVICE STUB-OUT	sec. 12	117	EA		
13	Water Laterals (additive item only)					
13.1	2" SERVICE LINE	sec. 13	15600	LF		
13.2	3/4" SERVICE LINE	sec. 13	10400	LF		
14	METER RELOCATION	sec. 14	210	EA		
15	PRESSURE & LEAKAGE TESTING	sec. 15	10	EA		
16	CANCO BOOSTER STATION (additive item only)	sec. 16	1	LS		
17	FLUSHING & DISINFECTION	sec. 17	10	EA		
18	RESTORATION					
18.1	ASPHALT PAVEMENT RESTORATION	sec. 18	1040	SY		
18.2	CONCRETE PAVEMENT RESTORATION	sec. 18	1430	SY		
TOTAL BASE BID						

Note:

Additive Item means ASPA may or may not award to a single or more offeror's considering ASPA's best interest.

Total base Bid: _____
(Amount in words)

Name of Company

Authorized Signature Over Printed name

Date

Signed Seal